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Lr. No: CCMD/AR-SR/2022-25 dt 07-07-2022

NOTIFICATION FOR REGISTRATION OF CIVII/ELECTRICAL CONTRACTORS FOR
AR/SR AND OTHER MINOR WORKS IN IISc CAMPUS, BANGALORE

The Indian Institute of Science, Bangalore is intended to have REGISTRATION OF
CONTRACTORS of above category for a period of THREE Years (2022-2025). Those who
are interested to register shall satisfy the following conditions.

S1L.No Particulars

1. The agency should have registered in CPWD/ Railways/ BSNL/ MES/ Central or State
PSUs/ Central or State Government Departments /Autonomous bodies/ Institutions.

2. | The agency shall have experience in Construction and Maintenance, Annual and Speciall
repairs of buildings / Electrical infrastructure as applicable.

3. | The selected agency should possess the valid documents at the time of registration.

4. | The selected agency shall pay the fee/deposit as follows:
Registration fee of Rs. 25,000 (Non-refundable)
Security Deposit of Rs.2,00,000 (Rupees Two Lakhs only) (Payable after selection)

5. | Decision of the Institute authorities regarding selection of agency for registration is final.

6. | The agencies intend to apply shall enclose copy of the Registration certificate,
Performance certificate for the completed works.

7. | The interested agencies can download the application and other enclosures from the
website https://iisc.ac.in/all-tenders/

8. | The last date for submitting the filled application form is 31-07-2022.

9. | In case of any query, please contact Office of the CCMD, Indian Institute of Science,

Bangalore-12.

REGISTRAR
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APPLICATION FORM FOR REGISTRATION OF CIVIL /ELECTRICAL CONTRACTORS FOR
AR/SR AND OTHER MINOR WORKS IN IISC, BANGALORE FOR A PERIOD OF THREE YEARS
FOR THE SESSION 2022-2025

S1. No PARTICULARS Details to be filled by the Agency
1. | Name of the Agency (In block letters)

2. | Name of the Owner/Partners (Partnership
deed to be submitted)

3. | Permanent Address

4. | Contact Address

5. | Contact person
Name, Landline, Mobile Phone
numbers and e-mail ID.




6. Qualification
a) General
b) Technical
7. Name of reference and their addresses | 1)
(These shall be the current clients and clients in
the past two years)
2)
3)
8. Name of the Bank of operation /
Branch / Address
9. Solvency certificate for Rs. 15 Lakhs issued
by the bank of operation as per (8)
10. | Copy of Certificates to be enclosed
a) Valid Registration as per point (i) of
the notification
b) Qualification
c) Work Experience
d) GSTN Registration
e) PAN Card
11. | Registration fee of Rs. 25,000 inthe form of
Demand Draft drawn in favour of
Registrar, Indian Institute of Science,
Bangalore (DD to be enclosed).
12. | Any other details you would like to

furnish enclosures if necessary)




Special Conditions for AR/SR Contractor Registration

No labour camps permitted in the campus.

No permanent Store Site.

Demolition building material / debris will not be disposed on campus. Construction debris to

be removed on a weekly basis.

All the contractors should have dedicated qualified work supervisor to ensure the quality of work
and to prepare measurement sheet, Invoice etc.

Any contractor with a track record of delayed completion of work will not be considered for

empanelment.

Any major/minor maintenance Complaint received should be attended within 3 days

maximum.

Whatever the nature and cost of work. The agency must carry out the work without any delay.

In case of repeated refusal for more than three times, notice shall be issued, and the

registration is liable to be cancelled.

All the agencies must have valid e-mail Id. The correspondence /complaints will be forwarded

through e-mail ID and the same should be responded without fail.

The agencies must provide uniforms to all the supervisors working under them with jackets
displaying on duty from CCMD or Logo as specified in Identity cards. Personal protection
equipment is to be issued the staff on job and is the responsibility of the agency.

Final bill should be submitted within a month of completion of the work.

Copy of Police verification certificate, Aadhar card and residential address of the staff
deployed in the Institute shall be submitted.

Additional Conditions for Electrical Contractors

The contractors should be well versed with Electrical system of Research Institutes,
Hostels, Departments and Housing System and the working voltage of 440V 3 phase
system. The contractors should also be familiar with water pumping station, electrical
system, electrical system of STP’s and Effluent treatment plants.

The contractor should have minimum Class-2 electrical license (up to and including 650
Volts) issued in his name by the Chief Electrical Inspector, Government of Karnataka or|
similar Authorities of other states.

The contractor should have qualified Supervisor under him at least with minimum
qualification of Diploma in Electrical Engineering/Supervisory permit issued from
Chief/Deputy Electrical Inspector, Government of Karnataka or similar authorities of
other states.

The electricians working under the contractor should have the wiremen permit issued by
the Electrical Inspector from Government of Karnataka or similar authorities of other states.

The contractor should have proper tools and plants like Megger, Earth tester, Multimeter,
tongue, tester etc. and all other tools and plants required for electrical works.

The contractor should provide proper tools, tool bags to the wireman’s working in the
field and knowledge of using the tool properly.

The contractor should provide the previous work experience certificates in any other|
Institutions, Departments and other places where they have worked earlier.




3)

b)

d)

f)

CONDITIONS OF CONTRACT:

All the works shall be carried out as per specifications prescribed by BIS, National Building
code, CPWD / KPWD specifications, relevant IS codes or as directed by the Project Engineer
in the absence thereof. In case of discrepancy between technical specification and BOQ, the
BOQ prevails.

Contractor can be asked to execute any item of work as listed in KPWD / CPWD SR as
amended from time to time.

The contractor should abide by the General rules and direction to the Contractors (Appendix).
Registration of contractor is liable to be cancelled in the event of poor quality of work, in spite
of repeated notices/warnings, submission of fake Invoices/Challans/Bills, abandoning of
ongoing works, fraudulent billing etc.

SAFETY PRECAUTION: All reasonable safety precautions for the safety of workers shall be
taken. The contractors shall be responsible for the maintenance of all regulations under the
Factory Act, workmen’s compensation. Minimum wages act and other act for the safety and
welfare of the workers employed by him. In addition, the contractors shall provide adequate
protection to all workers employed by him against natural elements such as rain, sun, wind
etc., during working hours and provide free, pure protected drinking water during working
hours.

All necessary personal safety equipment’s as considered adequate by the Engineer should be
kept available for immediate use of persons employed at the site and maintained in the good
condition and the contractor should take adequate steps to ensure proper use of equipment by
those concerned.

The contractor shall pay to the employees as per the Minimum wages Act and ensure the strict
compliance as per statutory laws.

The work shall have defect liability period of 12 months. In case, the equipment manufacturer
offers extended warranty / Guarantee for more than 12 months, then the benefit shall be
passed on to the IISc at no extra cost.

SIGNATURE

NAME OF THE CONTRACTOR



Details of work done in the past 3 years (From 2019-20, 2020-21 & 2021-22)

Sl. | Name of the | Description of work Value of work Date of | Remarks,
No. Employer work explain
order | reasons for
delay,
if any

Enclosure: Performance certificate issued not below the Executive Engineer rank.

Date:

SIGNATURE OF THE CONTRACTOR




EXISTING COMMITMENTS AND ON-GOING WORKS

Sl

Description of work

Name & Address
of employer

Value of
work (Rs.)

Value of works
remaining to be
ompleted (Rs.)

Date:

SIGNATURE OF THE CONTRACTOR




LITIGATION RECORD OF CONTRACTOR

Sl. | Name of the work [Nature of Amount Main legal Result
No. litigation issues

Date: SIGNATURE OF CONTRACTOR



DECLARATION

I, We, Mr./Ms.

do hereby agree to strictly abide by the rules and directions mentioned above.

Place: Bangalore

Date:

SIGNATURE OF THE CONTRACTOR



GENERAL RULES AND DIRECTIONS TO CONTRACTORS

1. In consideration of the payment to be made to them as hereinafter provided, the contractor shall,
subject to the terms, conditions, specifications, schedule of quantities, drawings, etc., more particularly stated
in the Schedules aforesaid, execute and complete the work within the stipulated time mentioned in the work.

2. IISc shall pay to the contractor such sums as shall become payable hereunder at the time and in the
manner specified in the conditions contained in the schedule aforesaid.

3. The time allowed for carrying out the work as entered in the work order shall be strictly observed by
the contractor and shall be deemed to be the essence of the contract on the part of the contractor. The work
shall throughout the stipulated period of the contract be proceeded with all due diligence and the Contractor
shall pay compensation an amount equal to one percent, or such smaller amount, as the Director, Indian
Institute of Science (wWhose decision shall be final) may decide on the amount of estimated cost of the whole
work as shown in the tender for every day that the work remains un-commenced or unfinished, after proper
dates.

4. The contractor shall ensure good progress during the execution of the work be bound in all cases in
which the time allowed for any work exceeds one month (save for special jobs) to complete one-eighth of the
whole work before, one-fourth of the whole time allowed under the contract has elapsed, three-eighths, of
the work before one-half of such time has elapsed, and three-fourths of the work before three-fourths of such
time has elapsed.

However, for special jobs if a time schedule has been submitted by the contractor and the same has
been accepted by the Project Engineer-cum-Estate Officer, CCMD the contractor shall comply with the said
schedule. In the event of the Contractor failing to comply with the conditions he shall be liable to pay as
compensation an amount equal to one percent or such smallest amount, as the Director, Indian Institute of
Science (Whose decision in shall be final), may decide on the said estimated cost of the whole work for every
day that the due quantity of work remains incomplete; provided always that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed seven and a half (7.5) percent of
the estimated value of the contract as shown in the tender, provided further that in the event of contractor
making up the short fall in progress within the stipulated or extended time of completion, the penalty so
recovered may be refunded on an application in writing by the Contractor.

5. The Engineer in charge shall review the progress of all works with the contractor once every week.
Such a review shall take into account the programme fixed for the previous week, obligations on the part of
the Institute for issue of drawings etc., and also the obligations on the part of the Contractor. The review shall
also examine the accumulated delays by the contractor if any and mitigation measures proposed by the
contractor to overcome the delay. In case the progress achieved falls short by more than 25 percent of the
cumulative programme, the reasons for such shortfall shall be examined and a record made thereof
apportioning the responsibilities for the delay between the IISc and the contractor. This record should be
signed in full and dated both by the Project Engineer and the Contractor.

6. Indian Institute of Science, without prejudice to its rights under the contract in any respect of any
delay or inferior workmanship or otherwise, or to any claim for damages in respect of any breaches of the
Contract and without prejudice to any rights of remedies under any of the provisions of this contract or
otherwise and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases: -

(i) If the contractor having been given by the Project Engineer-cum-Estate Officer, CCMD a notice in
writing to rectify reconstruct or replace any defective work or that the work is being performed in
any inefficient or otherwise improper or unworkmanlike manner, shall omit to comply with the
requirements of such notice for a period of seven days of such notice thereafter or if the contractor



shall delay or suspend the execution of the work so that in the judgment of the Project Engineer-cum-
Estate Officer, CCMD (which shall be final and binding) either they will be unable to secure
completion of the work by the date for completion of the work or they had already failed to complete
the work by that date.

(ii) If the Contractor being a company passes a resolution or if the Court passes an order to wind up the
company or if a receiver or a manager is appointed on behalf of the creditors of the company or under
circumstances which entitles the Court or the creditors to appoint a receiver or manager which would
entitle the Court to make a winding-up order.

(iii) If the Contractor commits breach of any of the terms or conditions of this contract.

(iv) If the contractor assigns or sublets without written approval of the Project Engineer-cum-Estate
Officer, CCMD or becomes insolvent.

The Project Engineer-cum-Estate Officer, CCMD on behalf of the Director of the Institute shall
have powers: -

a) To determine or rescind the Contract as aforesaid (in which termination or recession notice in writing
to the Contractor underhand of the Project Engineer-cum-Estate Officer, CCMD shall be conclusive
evidence). Upon such determination or recession, the security deposit of the Contractor shall be liable
to be forfeited and shall absolutely be at the disposal of Institute.

(b) To employ labour paid by the Institute and supply materials to carry out the work or any part by
debiting the Contractor with the cost of the labour and the price of the materials (of the amount of
which cost and price certified by the Project Engineer-cum-Estate Officer, CCMD shall be final and
conclusive against the Contractor) and crediting him with the value of the work done in all respect
on the same manner and at the same rates as if it has been carried out by the contractor under the
term of his contract. The certificate of the Project Engineer-cum-Estate Officer, CCMD as to the value
of the work done shall be final and conclusive against the contractor, provided always that action
under the sub-section shall only be taken after giving notice in writing to the contractor. Provided
also that if the expenses incurred by the Institute are less than the amount payable to the contractor
at his agreement rates, the difference shall not be paid to the Contractor.

(c) After giving notice to the contractor to measure up the work of the contractor and to take such part
thereof as shall be un-executed out of their hands and to give it to another contractor to complete in
which case any expenses which may be incurred in excess a sum of which would have been paid to
the original contractor if the whole work had been executed by him (of the amount of which excess
the certificate in writing of the Project Engineer-cum-Estate Officer, CCMD shall be final and
conclusive) shall be borne and paid by the original contractor and may be deducted from any monies
due to him from the Institute under this contract or any other account whatsoever, of from his security
deposit or the proceeds of sales thereof, or a sufficient part thereof as the case may be.

In the event of any one or more of the above courses being adopted by the Project Engineer-cum-
Estate Officer, CCMD, the contractor shall have no claim to compensation for any loss sustained by
them by reason of having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the performance of the
contract. And in case of action is taken under any of the provisions, aforesaid, the contractor shall not
be entitled to recover or be paid any sum for work thereto/for actually performed under this contract
unless the Project Engineer-cum-Estate Officer, CCMD has certified in writing the performance of
such work and the value payable in respect thereof and they shall only be entitled to be paid the value
so certified.

7. The schedules above mentioned include the General Rules and Directions to Contractors and the
following documents, viz.,



i) Work Order

if)  Conditions of Contract

iif)  Contractor’s Bid - Bill of Quantities

iv)  Technical Specifications

v)  Drawings

vi) Any other document listed in the Contract Data as forming part of the contract shall form an
integral part of the agreement and the decision of the Project Engineer-cum-Estate Officer, CCMD
in reference to all matters of a dispute as to material and workmanship shall be final and binding
on both the parties.

8. The IISc reserves the right of altering the drawings of the works and of adding to or omitting any item of

10.

11.

12.

13.

14.

15.

16

17.

18.

19.

work from or of having portions of the same carried out departmentally or otherwise and such

alterations or variations shall not violate this agreement.
This agreement comprises the work aforesaid, and all subsidiary works connected therewith even
though such works may not be shown on the schedule appended hereto.
In the event the contractor or their employees, agents, sub-contractors deface or destroy the property
or the establishment belonging to IISc, the same shall be made good by the contractor at their own
expenses.
The Contractor shall ensure cleanliness at the premises of IISc ensure cleaning of site and removal of
debris every week. In any event the contractor ceases to comply the foregoing the IISc shall ensure the
site cleaned at the expense of the contractor.
The Contractor shall at all-time be responsible for the safety of their employees, agents, sub-contractors,
and in any event during the commission of work or in their due course of work the IISc shall not be
held responsible. The contractor shall defend, indemnify and hold the Institute harmless from any
liability or damage, lawsuits, penalties imposed by any State or Central Government or statutory body
or by a third party for reasons of violation of any of statutory provisions or requirements by the
contractor.
The Contractor shall adhere to the working conditions and its scope strictly and any act not in
confirmation with the scope of work which is mutually accepted by both the parties shall only be done
after prior approval and acceptance in writing by the Director.
The Contractor shall at any time be responsible for the completion of work in time, also the contractor
shall be responsible to submit the final bill within one month after completion of the work.
Notwithstanding anything contained in the tender submitted by the contractor, all the clauses of this
agreement shall be binding on both parties.

. Where counter-terms and conditions, printed or copied, are offered by the contractor, the same shall not

be deemed to have been accepted by the IISc, unless specific written acceptance thereof is furnished by
the IISc. Notwithstanding the foregoing, no verbal agreement or inference from a conversation with
any office members/representatives/employees of the IISc before, during, or after the execution of the
agreement, shall in any way affect or modify any of the terms/obligations contained herein.

In the event the contract is terminated by the IISc due to any aforementioned act/omission on the part
of the contractor, or for any reason whatsoever, the IISc shall be entitled to engage the services of any
other person, agency or Contractor to meet its requirement, without prejudice to its rights including
claim for damages against the Contractor.

This agreement can be terminated by IISc with the prior written notice of Seven (7) days in the event of
a breach of any of its terms of this agreement and even otherwise this Agreement may be terminated
by IISc by giving a minimum of 7 days prior written notice to the Contractor.

The IISc shall be indemnified for all losses due to commissions and omissions of persons deployed by
the contractor. If any loss or damage is caused to the IISc on account of any negligence, carelessness,
acts of omissions. commissions of contractors, its employees or staff, the same shall be made good by
the contractor. The contractor shall defend, indemnify and hold the Institute harmless from any liability
or damage, lawsuits, penalties imposed by any State or Central Government or statutory body or by a



20.

21.

22.

23.

third party for reasons of violation of any of statutory provisions or requirements by the contractor.
The IISc shall not be liable for any damage or compensation payable to any workmen or to any person
as a consequence of this work and the IISc shall be completely indemnified accordingly.

The contractor shall pay wages directly to its personnel. The contractor shall also ensure that no amount

by way of commission or otherwise is deducted from the wages of the workmen. The contract labourers
deployed by the agency shall not involve in any theft/pilferage/damage to Institute property. After
necessary investigations, if proved that the contractor or their personnel are responsible for the
incident, the contractor is liable and will be penalized to the extent of the value of the loss and
additionally Rs. 50,000/ - for each such incident.

All terms and conditions, the scope of work, and other conditions as mentioned in the tender document
will be diligently complied with by the contractor. The terms and conditions, the scope of work, and
other conditions mentioned in the tender documents shall form a part and parcel of this agreement.
The Contractor hereby agrees and affirms that during or subsequent to the performance of the duties
under this Agreement, the Contractor shall maintain confidentiality and shall not divulge,
communicate, use or appropriate any of the IISc Information, except to the extent necessary for the
Contractor to fulfil his obligations or duties to the IISc under this Agreement. The Contractor shall not
cause transmission, removal or transfer of tangible embodiments of, or files from the IISc place of
business, without the prior written consent of the IISc and shall not disclose any information of the IISc
to any third party.

In case of disputes including all questions relating to the performance of the obligations under this
agreement and all the dispute and differences which shall arise either during or after the agreement
period or other matters arising out of or relating to this agreement or payments to be made in pursuance
thereof shall be decided by the Director of IISc whose decision shall be binding on the contractor. The
Contractor hereby agrees to be bound by the decision of the Director.



LIST OF APRPOVED MAKES FOR CIVIL WORKS

S1.No. Item Make
1 ALUMINIUM JINDAL/INDAL/HINDAL CO
2 STEEL TATA/SAIL/JINDAL
3 DOORS SAL WOOD DOOR WITH FLUSH
SHUTTER, GRP LAMINATED DOORS
4 GLAZING JOHNSON/KAJARIA
5 GLAZED / VITRIFIED TILES | JOHNSON/KAJARIA/NAVEEN
6 CERAMIC TILES JOHNSON/KAJARIA/NAVEEN
7 PAINTS AND DISTEMPER ASIAN BRAND/APEX BRAND
8 SYNTHETIC ENAMEL ASIAN BRAND
WATER PROOFING
9 COMPOUND FOSROC/ DR.FIXIT

10

VITRIFIED FLOORING

JOHNSON/KAJARIA

11

CEMENT

ACC/ L&T/ Coromandel/ Birla/ Ultra
Tech

12

VITREOUS CHINA
SANITARYWARE

HINDUSTAN SANITARY WARE/
PARRY WARE

13

C.P FITTINGS

JAQUAR CONTINENTAL

14

PVC PIPES (SWR

ORIPLAST

QUALITY)

15 | G.IPIPES TATA / JINDAL

16 | BALL VALVE (I5MM TO [ ZOLOTO/AM
150MMDIA)

., | GUN METAL GATE ZOLOTO/LEADER
VALVE
STONE WARE PIPES NECO/TSL/ANDHRA

18

AND GULLY

19

MAN HOLE COVERS

NECO/ISI MARKED

20 EWC SEAT COVER TO COMMANDER/PRINCE
LID

”n FLOAT GLASS MODI/KONICA
MERCURYCOATED

22 PVC CONNECTION PIPE | KOHINOOR

23 PVC SWR PIPE SUPREME

24 FLUSHING CISTREN SLIMLINE

25 CP BOTTLE TRAP JAQUAR

26 MIRROR ATUL/MODIGUARD




LIST OF APRPOVED MAKES FOR ELECTRICAL WORKS

1 |[PVC CONDUITS UNIVERSAL/UNI PLAST/VIP
2 UNIVESAL/ CCl/ ANCHOR/
UG CABLES GLOSER/ FINO
LEX/KEI/POLYCAB
3 |COPPER WIRES HAVELLS/POLYCAB/FINOLEX/

DP SWITCHES, SP SWITCHES
ANDSOCKETS

ANCHOR-ROMA /MK
INDIA /WIPRO/LEGREND/HAVE
LLS/ABB

DB/MCB/ELCB/ RCCB/RCBO
/SPD/MPCB

L&T/
HAGER/ABB/LEGREND/HAVE
LLS/SCHNEIDER/SIEMENS

SWITCH FUSE UNITS/SWITCH
DISCONNECTOR FUSE

L&T/SCHNEIDER

LED/FLOURESENT FITTINGS

PHILIPS/ CROMPTON/WIPRO
/HAVELLS

EXHUST FANS

CROMPTON/BAJAJ/ ALMONAR
D

9 |CT KALPA/PARAGATI/KAPPA
10 [VOLT METER / AMMETER/MULTI |L&T/ABB/SCHNEIDER/RISHAB/
FUNCTION METER

11 |[INDICATING LAMPS L&T/RISHAB/VAISHNAV

12 |CEILING FANS CROMPTON/BAJAJ/ ALMONAR
D/ORIENT/USHA

13 |GEYSER RACOLD/BAJA]J/

14 |GI PIPES TATA/JINDAL

15 |FIRE EXTINGUSHERS ISI MARKED

IF THE ABOVE BRAND IS NOT AVAILABLE, THEN EQUIVALENT MATERIAL TO BE
APPROVED BY THE ENGINEER-IN-CHARGE BEFORE FIXING.

ALL MATERIALS SHALL HAVE TO BE GOT APPROVED FROM THE ENGINEER-IN-
CHARGE BEFORE BEING USED.




